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County:

FTR Project #:

State Contact: FTR Contact:

Telephone #: Telephone #:

Address:

Building Type:                           (Select from 

drop-down):

4

CO:  Right of Way Considerations:

Description

Acct 

code

Footage / 

Quantity

Pathways 

(existing or 

new)

Material 

Investment

Engineering 

Dollars

Placing 

Dollars

Splicing 

Dollars

Vendor/  

Contractor Total Reinforcement/Reusability

Underground Fiber 85C 0 Existing $0 $4,680 $0 $6,491 $0 $11,171.02

Entrance Fiber 85C 250 New $5,212 $14,041 $10,105 $2,591 $0 $31,949.13

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

TOTAL 250 $5,211.92 $18,721 $10,105 $9,082 $0.00 $43,120.15

BTOP Specific Information:

Broadband use DT40003,  109-114

extra capacity 42 FIBERS          

EF, 7-24         

DD, 25-48

I hereby certify the estimates contained on this LCR approval form are true and accurate.

5/7/2012
Date

Special Award Conditions: (programmatic)

X BUILDING IS LESS THAN 50 YEARS OLD; BMPS DO NOT APPLY.

X

NA

X

X

5/15/2012

Date

Approved: 5/24/2012

Date

Approved: X 5/16/2012

Date

Location Construction Request (LCR) and Approval Form

**All Community Anchor Institutions (CAIs) location construction requests (LCRs) must be submitted to BTOP_LCR@wv.gov  for approval.  Upon receipt, the request will first be compared to the EA for 

compliance .  Once the Special Awards Conditions are confirmed, it will be considered for approval by the GIT and WVOT.**

Community Anchor Institution (CAI) 

Tenant:

This approval form is a REQUIREMENT and approval must be obtained from the Grant Implementation Team (GIT) PRIOR TO COMMENCEMENT OF ANY AND ALL CONSTRUCTION.    Failure to obtain this 

signed approval for fiber could result in a revoking of the grant monies and fines with the various state and federal agencies. 

Brief description of the special 

construction work.

Central Office = HUNTINGTON HNTNWVDT

CABELL COUNTY PUBLIC LIBRARY

BBO6A11

Approximate footage to Central Office 3050'

GPS Start: 38.420065

CABELL

Customer:

-82.444047

State of WV - BTOP Funding

LCR #:

304.957.6905

1206024 & 1216910

JOSEPH WHEELERCindy Smith

304-522-7582

-82.444097

Breakdown of Material Investment

WVBTOP PLANNED 1337' FIBER ON SPREADSHEET,                                                                                  ACTUAL 250'  OF 

FIBER TO BE PLACED                                                                                                           NEW 48 FIBER TO BE TERMINATED 

TO NEW 48 POSITION FIBER PANEL IN BASEMENT OF LIBRARY,  AND AT EXISTING FIBER SPLICE ACROSS 4 1/2 

ALLEYWAY FROM LIBRARY.

455 9TH STREET, HUNTINGTON, WV  25701

GPS Stop: 38.41995

This is a revised LCR.  The original path into the Cabell County Library couldn't be taken because of collapsed conduit in the 4 1/2 alleyway.  The oringinal project was to be worked on Frontier project 1206024.  

This revision will utilize new fiber placed by Frontier across the 4 1/2 alley from the Cabell County Public Library.  This revised path will place an aerial 48 fiber cable across the 4 1/2 alley and attach to the side of 

the library, then cleating to the building.  Library maintenace will provde a path through the building wall, into the basement.  Please note: fiber will need to be spliced in Frontier manholes A4A and A3 to get 

connectivity back to Frontier's Huntington Central Office.  (this is shown under Underground Fiber Splicing Dollars) 

Signature:                      GIT   Michael L. Todorovich , Project Investigator/Project Director 

DO NOT WRITE BELOW THIS LINE  -  EA, GIT and WVOT use ONLY

WVDNR Clearance

250' OF 48 FIBER CABLE, 1-48 POSITION FIBER PANEL.

USFWS Clearance

Fiber Counts:

I hereby certify the information contained on this approval form is true and accurate, made in complete compliance with this grant, and meets all Special Award 

Conditions (SAC), including but not limited to:   environmental assessment, etc.

WVDEP Storm Water Clearance

Signature:                   Teresa Schuller, Environmental Project Manager

Additional Comments:  (include location where fiber is terminated and explanation of discrepancies between planned 

and actual)

Signature:                   WVOT  John D. Dunlap , Director Infrastucture Design and Operations

COE Clearance

SHPO Clearance

Signature:                   Frontier Representative
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